



Lao People's Democratic Republic
Peace Independence Democracy Unity Prosperity

**ADB Grant No.0534-LAO: Northern Rural Infrastructure Development Sector Project
Additional Financing (NRI-AF)**

NRI-AF Project Office, DOI, MAF
P.O.Box 811, Ban Phonexay, Xaysettha District,
Vientiane Capital, Lao PDR

Telephone : 856-21-417778
Fax : 856-21-417778
E-mail: NPMO.NRI@gmail.com

Date: 4th December 2019

**Publication of Award of Contract for
Contract No NRI-AF-NCB-003**

Detailed summary

Project name:	ADB Grant No 0534-LAO (SF): Northern Rural Infrastructure Development Sector Project-Additional Financing
Package/contract name:	NRI-AF-NCB-003: Nam Hao Irrigation Rehabilitation in Beng district, Oudomxay province
Package value in Procurement Plan and Engineer's Estimate Cost	US\$ 1.102.727 and US\$ 1.841.000, respectively
Bidding document issued date:	22 nd April 2019
Selection and bid method:	National Competitive Bidding and 1 stage, 1 envelope
Bid closing and opening date:	10:00 hrs, 23 rd May 2019
Number of bid sold and received:	Eighteen (18) and Thirteen (13)
The validity period of the bids:	120 days from 23 rd May to 20 th September 2019 (original date) - 1 st extension of validity: 20 th September to 21 st October 2019 - 2 nd extension of validity: 21 st October to 21 st November 2019
The validity period of Bid securing Declaration:	148 days: 23 rd May 2019 to 18 th October 2019 - 1 st extension of validity: 18 th October to 18 th November 2019 - 2 nd extension of validity: 18 th November to 16 th December 2019
Bid Evaluation Report signing date by EA, ADB's Approval date:	3 rd July 2019, 26 th August 2019 and, respectively
EA's approval and Contract signing date:	30 th October 2019 and 14 th November 2019, respectively

Project Description: The Northern Rural Infrastructure Development Sector Project – Additional Financing was approved by the Asian Development Bank (ADB) on 31 May 2017. The project impact is improved rural household incomes in the four northern provinces of Bokeo, Louang-Namtha, Oudomxai, and Phongsali. The outcome is increased agricultural productivity in the four project provinces. There are four outputs (i) productivity-enhancing rural infrastructure constructed and rehabilitated; (ii) productivity-and impact enhancing initiatives adopted; (iii) capacity of national, provincial, and district agencies strengthened to enable a sector development approach; and (iv) efficient and effective delivery of subprojects and project management.

Name of Awarded Bidder	Quoted Bid Price (LAK)	Total Contract Price (LAK)
Phinthong Irrigation Arch -Road & Bridge Construction Co., Ltd	14.857.999.470 Discounted 15% of total bid price	12.629.299.549
Reasons for contract awarded:	The lowest evaluated substantially responsive bid	

Evaluated Bidder (s)

Name of Evaluated Bidder(s)		Quoted Bid Price (LAK)	Reasons for Rejection of the Bids
1	Dala Construction Sole Co., Ltd	15.073.269.701	Bid was failure to comply with (i) Network; (ii) Average Annual Construction Turnover; (iii) financial resource; (iv) Specific construction and contract management; (v) construction experience in key activities; and (vi) bid validity was expired.
2	Inthaseng Irrigation Construction Co., Ltd	15.518.035.620	Bid was failure to comply with (i) Network; (ii) Average Annual Construction Turnover; (iii) financial resource; (iv) Specific construction and contract management; (v) construction experience in key activities; and (vi) bid validity was expired.
3	Phanxay Construction irrigation and Building Sole Co., Ltd	14.068.950.753	Bid was failure to comply with (i) Network; (ii) Average Annual Construction Turnover; (iii) financial resource; (iv) Specific construction and contract management; (v) construction experience in key activities; and (vi) bid validity was expired.
4	Sisaketh Construction Sole Co., Ltd	14.511.262.192	Bid was evaluated as the 2 nd rank
5	Soukpaseuth Survey Design and Construction of Architecture, Road-Bridge and Irrigation Co., Ltd	15.345.614.789,33	Bid was evaluated as incomplete
6	Veopaseuth Construction Entire Co., Ltd	19.354.032.674	Bid was evaluated as incomplete
7	Huijin Road and Bridge Construction Co., Ltd	14.721.023.059	Bid was evaluated as incomplete
8	Vangmanee Engineering Co., Ltd	14.288.093.429 Discounted 8% of total bid price	Bid was failure to comply with (i) Specific construction and contract management; (ii) construction experience in key activities; and (iii) bid validity was expired.
9	Sengfaly Construction Co., Ltd	13.817.300.000	Bid was failure to comply with (i) Average Annual Construction Turnover; (ii) financial resource; (iii) Specific construction and contract management; (iv) construction experience in key activities.
10	LSM Construction Sole Co., Ltd	14.246.295.659,98 Discounted 15% of total bid price	Bid was failure to comply with (i) Network; and (ii) Average Annual Construction Turnover
11	Sokxay Construction Sole Co., Ltd	13.431.697.471 Discounted: 697.471 of total bid price	Bid was evaluated as incomplete.
12	Aphisith Engineering Sole Co., Ltd	13.429.308.015	Bid was failure to comply with (i) Network; (ii) Average Annual Construction Turnover; (iii) financial resource; (iv) Specific construction and contract management; (v) construction experience in key activities; and (vi) bid validity was expired.

Prepared by



Phaythoune Phomvixay, Ph.D.
National Project Manager, NRI-AF
Department of Irrigation, MAF