

Lao People's Democratic Republic Peace Independence Democracy Unity Prosperity

ADB Grant No.0534-LAO: Northern Rural Infrastructure Development Sector Project Additional Financing (NRI-AF)

NRI-AF Project Office, DOI, MAF

P.O.Box 811, Ban Phonexay, Xaysettha District.

Vientiane Capital, Lao PDR

Telephone: 856-21-417778

Fax: 856-21-417778

E-mail: NPMO.NRI@gmail.com

Date: 4th December 2019

Publication of Award of Contract for Contract No NRI-AF-NCB-004

Detailed summary

Project name:	ADB Grant No 0534-LAO (SF): Northern Rural Infrastructure Development Sector Project-Additional Financing		
Package/contract name:	NRI-AF-NCB-004: Nam Tong Irrigation Rehabilitation in Nhot Ou district, Phongsaly province		
Package value in Procurement Plan and Engineer's Estimate Cost	US\$ 1.102.727 and US\$ 1.831.000, respectively		
Bidding document issued date:	22 nd April 2019		
Selection and bid method:	National Competitive Bidding and 1 stage, 1envelope		
Bid closing and opening date:	14:00 hrs, 23 rd May 2019		
Number of bid sold and received:	Nine (9) and Seven (7)		
The validity period of the bids:	120 days from 23 rd May to 20 th September 2019 (original date) - 1 st extension of validity: 20 th September to 21 st October 2019 - 2 nd extension of validity: 21 st October to 21 st November 2019		
The validity period of Bid securing Declaration:	dity period of Bid		
Bid Evaluation Report signing date by EA, ADB's Approval date:	3 rd July 2019, 26 th August 2019 and, respectively		
EA's approval and Contract signing date:	30 th October 2019 and 14 th November 2019, respectively		

Project Description: The Northern Rural Infrastructure Development Sector Project – Additional Financing was approved by the Asian Development Bank (ADB) on 31 May 2017. The project impact is improved rural household incomes in the four northern provinces of Bokeo, Louang-Namtha, Oudomxai, and Phongsali. The outcome is increased agricultural productivity in the four project provinces. There are four outputs (i) productivity-enhancing rural infrastructure constructed and rehabilitated; (ii) productivity-and impact enhancing initiatives adopted; (iii) capacity of national, provincial, and district agencies strengthened to enable a sector development approach; and (iv) efficient and effective delivery of subprojects and project management.

Name of Awarded Bidder	Quoted Bid Price (LAK)	Total Contract Price (LAK)
Sisaketh Construction Sole Co., Ltd	15.484.713.984	15.484.713.984
Reasons for contract awarded:	The lowest evaluated substantially responsive bid	

Evaluated Bidder (s)

Name of Evaluated Bidder(s)		Quoted Bid Price (LAK)	Reasons for Rejection of the Bids	
1	Inthaseng Irrigation Construction Co., Ltd	13.707.309.448	Bid was failure to comply with (i) Networth; (ii) Average Annual Construction Turnover; (iii) financial resource; (iv) Specific construction and contract management; (v) construction experience in key activities; and (vi) bid validity was expired.	
2	Veopaseuth Construction Entire Co., Ltd	10.820.514.341	Bid was evaluated as incomplete	
3	Hongfa Charensab Building, Road-Bridge and Irrigation Construction Co., Ltd	15.226.118.866	Bid was evaluated as incomplete.	
4	Dala Construction Sole Co., Ltd	13.227.369.256	Bid was failure to comply with (i) Networth; (ii) Average Annual Construction Turnover; (iii) financial resource; (iv) Specific construction and contract management; (v) construction experience in key activities; and (vi) bid validity was expired.	
5	Sengfaly Construction Co., Ltd	15.000.000.000 Discounted 500.000.000 of total bid amount, bid price	Bid was failure to comply with (i) Average Annual Construction Turnover; (ii) financial resource; (iii) Specific construction and contract management; (iv) construction experience in key activities.	
6	Sokxay Construction Sole Co., Ltd	11.460.454.126 Discounted 15% of total bid price	Bid was evaluated as incomplete.	

Prepared by

Phaythoune Phomvixay, Ph.D. National Project Manager, NRI-AF Department of Irrigation Ministry of Agriculture and Forestry