



Lao People's Democratic Republic
Peace Independence Democracy Unity Prosperity

**ADB Grant No.0534-LAO: Northern Rural Infrastructure Development Sector Project
Additional Financing (NRI-AF)**

NRI-AF Project Office, DOI, MAF
P.O.Box 811, Ban Phonexay, Xaysettha District,
Vientiane Capital, Lao PDR

Telephone : 856-21-417778
Fax : 856-21-417778
E-mail: NPMO.NRI@gmail.com

Date: 23th December 2019

**Publication of Award of Contract for
Contract No NRI-AF-NCB-006**

Detailed summary

Project name:	ADB Grant No 0534-LAO (SF): Northern Rural Infrastructure Development Sector Project-Additional Financing
Package/contract name:	NRI-AF-NCB-006: Houay Xo2 Irrigation Rehabilitation in Paktha district, Bokeo province
Package value in Procurement Plan and Engineer's Estimate Cost	US\$ 1,102,727 and US\$ 728,000, respectively
Bidding document issued date:	22 nd April 2019
Selection and bid method:	National Competitive Bidding and 1 stage, 1 envelope
Bid closing and opening date:	09:00 hrs, 24 th May 2019
Number of bid sold and received:	Eight (8) and Seven (7)
The validity period of the bids:	120 days from 24 th May to 21 st September 2019 (original date) - 1 st extension of validity: 21 st September to 20 th November 2019 - 2 nd extension of validity: 20 th November to 21 st December 2019
The validity period of Bid securing Declaration:	148 days: 24 th May 2019 to 19 th October 2019 - 1 st extension: 19 th October to 18 th December 2019 - 2 nd extension: 18 th December 2019 to 16 th January 2020
Bid Evaluation Report signing date by EA, ADB's Approval date:	3 rd July 2019, 30 th September 2019 and, respectively
EA's approval and Contract signing date:	5 th December 2019 and 17 th December 2019, respectively

Project Description: The Northern Rural Infrastructure Development Sector Project – Additional Financing was approved by the Asian Development Bank (ADB) on 31 May 2017. The project impact is improved rural household incomes in the four northern provinces of Bokeo, Louang-Namtha, Oudomxai, and Phongsali. The outcome is increased agricultural productivity in the four project provinces. There are four outputs (i) productivity-enhancing rural infrastructure constructed and rehabilitated; (ii) productivity-and impact enhancing initiatives adopted; (iii) capacity of national, provincial, and district agencies strengthened to enable a sector development approach; and (iv) efficient and effective delivery of subprojects and project management.

Name of Awarded Bidder	Quoted Bid Price (LAK)	Total Contract Price (LAK)
Xayya Construction and Renovation Sole Co., Ltd	5.319.232.664 Discounted 9,5% of total bid price	4.813.937.152
Reasons for contract awarded:	The lowest evaluated substantially responsive bid	

Evaluated Bidder (s)

Name of Evaluated Bidder(s)	Quoted Bid Price (LAK)	Reasons for Rejection of the Bids
1 Mahalad Irrigation Construction Sole Co., Ltd	6.051.395.058	Bid was failure to comply with (i) Network; (ii) Average Annual Construction Turnover; (iii) Specific construction and contract management; (iv) construction experience in key activities.
2 Huijin Road and Bridge Construction Co., Ltd	6.060.069.857	Bid was evaluated as incomplete
3 Xailong Building and Irrigation Construction Co., Ltd	5.483.799.185	Bid was evaluated as 2 nd rank.
4 Keovilay Construction-Irrigation Co., Ltd	6.390.098.240	Bid was failure to comply with (i) Average Annual Construction Turnover; (ii) financial resource; (iii) Specific construction and contract management; (iv) construction experience in key activities.
5 Sengfaly Construction Co., Ltd	5.991.866.110 Discounted 296.866.110 of total bid price	Bid was failure to comply with (i) financial resource; (ii) Specific construction and contract management; and (iii) construction experience in key activities.
6 Hongfa Charensab Building, Road-Bridge and Irrigation Construction Co., Ltd	5.201.343.600	Bid was evaluated as incomplete.

Prepared by



Phaythoune Phomvixay, Ph.D.
National Project Manager, NRI-AF
Department of Irrigation
Ministry of Agriculture and Forestry