



Lao People's Democratic Republic
Peace Independence Democracy Unity Prosperity

**ADB Grant No.0534-LAO: Northern Rural Infrastructure Development Sector Project
Additional Financing (NRI-AF)**

NRI-AF Project Office, DOI, MAF
P.O.Box 811, Ban Phonexay, Xaysettha District,
Vientiane Capital, Lao PDR

Telephone : 856-21-417778
Fax : 856-21-417778
E-mail: NPMO.NRI@gmail.com

Date: 4th December 2019

**Publication of Award of Contract for
Contract No NRI-AF-NCB-009**

Detailed summary

Project name:	ADB Grant No 0534-LAO (SF): Northern Rural Infrastructure Development Sector Project-Additional Financing
Package/contract name:	NRI-AF-NCB-009: Nam Lue-Nam Chang Irrigation Rehabilitation in LuangNamtha district, LuangNamtha province
Package value in Procurement Plan and Engineer's Estimate Cost	US\$ 1.102.727 and US\$ 1.506.000, respectively
Bidding document issued date:	22 nd April 2019
Selection and bid method:	National Competitive Bidding and 1 stage, 1 envelope
Bid closing and opening date:	16:00 hrs, 24 th May 2019
Number of bid sold and received:	Nine (9) and Seven (7)
The validity period of the bids:	120 days from 24 th May to 21 th September 2019 (original date) - 1 st extension of validity: 21 th September to 21 st October 2019 - 2 nd extension of validity: 21 st October to 21 st November 2019
The validity period of Bid securing Declaration:	148 days: 24 th May 2019 to 19 th October 2019 - 1 st extension of validity: 19 th October to 19 th November 2019 - 2 nd extension of validity: 19 th November to 17 th December 2019
Bid Evaluation Report signing date by EA, ADB's Approval date:	3 rd July 2019, 26 th August 2019 and, respectively
EA's approval and Contract signing date:	30 th October 2019 and 15 th November 2019, respectively

Project Description: *The Northern Rural Infrastructure Development Sector Project – Additional Financing was approved by the Asian Development Bank (ADB) on 31 May 2017. The project impact is improved rural household incomes in the four northern provinces of Bokeo, Louang-Namtha, Oudomxai, and Phongsali. The outcome is increased agricultural productivity in the four project provinces. There are four outputs (i) productivity-enhancing rural infrastructure constructed and rehabilitated; (ii) productivity-and impact enhancing initiatives adopted; (iii) capacity of national, provincial, and district agencies strengthened to enable a sector development approach; and (iv) efficient and effective delivery of subprojects and project management.*

Name of Awarded Bidder	Quoted Bid Price (LAK)	Total Contract Price (LAK)
Panyathilath Road-Bridge, Building and Irrigation Construction Co., Ltd and Sonexay Construction Sole Co., Ltd as Joint Venture Partner	9.810.739.655	9.810.739.655
Reasons for contract awarded:	The lowest evaluated substantially responsive bid	

Evaluated Bidder (s)

Name of Evaluated Bidder(s)	Quoted Bid Price (LAK)	Reasons for Rejection of the Bids
1 Chaluernxai Construction Co., Ltd	12.156.461.138	Bid was failure to comply with (i) Average Annual Construction Turnover; (ii) financial resource; (iii) Specific construction and contract management; (iv) construction experience in key activities.
2 Sisaketh Construction Sole Co., Ltd	12.332.635.669	Bid was evaluated as the 3 rd rank
3 Keovilay Construction-Irrigation Co., Ltd	12.124.636.580	Bid was failure to comply with (i) Average Annual Construction Turnover; (ii) financial resource; (iii) Specific construction and contract management; (iv) construction experience in key activities.
4 Hongfa Charensab Building, Road-Bridge and Irrigation Construction Co., Ltd	10.117.413.970	Bid was evaluated as incomplete.
5 Phinthong Irrigation Arch-Road and Bridge Construction Co., Ltd	11.642.047.456 Discounted 2% of total bid price	Bid was evaluated as the 2 nd rank
6 Sengaloun Construction Co., Ltd	13.023.565.200	Bid was failure to comply with (i) Network; (ii) Average Annual Construction Turnover; (iii) financial resource; (iv) Specific construction and contract management; (v) construction experience in key activities; and (vi) bid validity was expired.
7 Sompasong Building Road-Bridge and Irrigation Construction Co., Ltd	12.705.511.487	Bid was evaluated as incomplete
8 DS Construction and Building Maintenance Sole Co., Ltd	11.068.466.916	Bid was evaluated as incomplete
9 LSM Construction Sole Co., Ltd	11.878.116.910 Discounted 15% of total bid price	Bid was failure to comply with (i) Network; and (ii) Average Annual Construction Turnover

Prepared by



Phaythoune Phomvixay, Ph.D.
National Project Manager, NRI-AF
Department of Irrigation
Ministry of Agriculture and Forestry