



Lao People's Democratic Republic
Peace Independence Democracy Unity Prosperity

**ADB Grant No.0534-LAO: Northern Rural Infrastructure Development Sector Project
Additional Financing (NRI-AF)**

NRI-AF Project Office, DOI, MAF
P.O.Box 811, Ban Phonexay, Xaysettha District,
Vientiane Capital, Lao PDR

Telephone : 856-21-417778
Fax : 856-21-417778
E-mail: NPMO.NRI@gmail.com

Date: 12th February 2021

**Publication of Award of Contract for
Contract No NRI-AF-NCB-013**

Detailed summary

Project name:	ADB Grant No 0534-LAO (SF): Northern Rural Infrastructure Development Sector Project-Additional Financing
Package/contract name:	NRI-AF-NCB-013: Nam Gna2 Irrigation Rehabilitation in Sing district, LuangNamtha Province
Package value in Procurement Plan and Engineer's Estimate Cost	US\$ 1.102.727 and US\$ 1.200.094,47, respectively
Bidding document issued date:	17 th August 2020
Selection and bid method:	National Competitive Bidding and 1 stage, 1 envelope
Bid closing and opening date:	09:00 hrs, 18 th September 2020 and 09:15 hrs, 18 th September 2020
Number of bid sold and received:	Nineteen (19) and fourteen (13)
The validity period of the bids:	120 days from 18 st September 2020 to 16 th January 2021
The validity period of Bid securing declaration:	From 18 th September 2020 to 13 th February 2021
Bid Evaluation Report signing date by EA, ADB's Approval date:	27 th November 2020, 11 th December 2020 and, respectively
EA's approval and Contract signing date:	26 th January 2021 and 2 nd February 2021, respectively

Project Description: *The Northern Rural Infrastructure Development Sector Project – Additional Financing was approved by the Asian Development Bank (ADB) on 31 May 2017. The project impact is improved rural household incomes in the four northern provinces of Bokeo, Louang-Namtha, Oudomxai, and Phongsali. The outcome is increased agricultural productivity in the four project provinces. There are four outputs (i) productivity-enhancing rural infrastructure constructed and rehabilitated; (ii) productivity-and impact enhancing initiatives adopted; (iii) capacity of national, provincial, and district agencies strengthened to enable a sector development approach; and (iv) efficient and effective delivery of subprojects and project management.*

Name of Awarded Bidder	Quoted Bid Price (US\$)	Total Contract Price (US\$)
Khounthavong Lao Construction Co., Ltd	947.883,00	947.883,00
Reasons for contract awarded:	The lowest evaluated substantially responsive bid	

Evaluated Bidder (s)

Name of Evaluated Bidder(s)		Quoted Bid Price (US\$)	Reasons for Rejection of the Bids
1	Vilay Pattana Construction Sole Co., Ltd	960.319,00 (Discounted 5% of total bid price)	The bid was failure to comply with technical proposal because the bids were proposed the same personnel and construction equipment for other subprojects such as for NRI-AF-NCB-010, NRI-AF-NCB-011, and NRI-AF-NCB-012.
2	Xayphachanh Construction Co., Ltd	951.681,00	The bid was failure to comply with (i) Financial Resource was negative; (ii) Specific construction and contract management and (iii) Construction Experience in key activities.
3	Sompasong Building, Road-Bridge and Irrigation Construction Co., Ltd	736.810,00	The bid was failure to comply with (i) Network; (ii) Average Annual Construction Turnover; (iii) financial resource; (iv) Specific construction and contract management; and (v) Construction experience in key activities.
4	Keovilay Construction-Irrigation Co., Ltd	960.148,00	The bid was evaluated at the 2 nd rank
5	Chalernxay Construction Co., Ltd	966.027,00	The bid was evaluated at the 4 th rank
6	Keothaveesub Integrated Construction Sole Co., Ltd	1.053.087,00	The bid was failure to comply (i) Specific construction and contract management; and (ii) construction experience in key activities.
7	Phuanchalern building and Irrigation Construction Sole Co., Ltd	989.911,00 (Discounted 5% of total bid price)	The bid was failure to comply with (i) Average Annual Construction Turnover; and (ii) Construction Experience in Key Activities.
8	Salika Construction Sole Co., Ltd and Soukpaseuth Design Construction Road-Bridge and Irrigation Sole Co., Ltd as JV	1.147.255,00 (Discounted 5% of total bid price)	The bids were evaluated as incomplete because the bid was omitted required forms i.e. bid securing declaration, construction schedule, CON-2, Form CCC, Form FIN-3.3, EXP-4.2b and the Letter of bid was not signed.
9	OUDEDE Bridge-Road Irrigation and Electricity Construction Sole Co., Ltd	1.194.096,00 (Discounted 19% of total bid price)	The bid was failure to comply with Construction experience in key activities.
10	Houangsanasay Construction Sole Co., Ltd	1.091.500,00	The bid was failed in weak performance with other ADB Financing project, i.e. (i) AISP-2017/CW-NCB-003/NPMO and (ii) AISP-2017/CW-NCB-004/NPMO.
11	Sisaketh Construction Sole Co., Ltd	1.045.004,00	The bid was evaluated at the 5 th rank
12	VTC Sole Co., Ltd and PB Integrate Bridge Road Construction Co., Ltd as JV	1.005.952,00 (Discounted 3% of total bid price)	The bid was failure to comply with (i) eligibility of bidder; (ii) Network; (iii) financial resource; (iv) General construction experience; (v) Specific construction and contract management; and (vi) construction experience in key activities.

Prepared by



Phaythoune Phomvixay, Ph.D.
National Project Manager, NRI-AF
Department of Irrigation, MAF