



Lao People's Democratic Republic
Peace Independence Democracy Unity Prosperity

**ADB Grant No.0534-LAO: Northern Rural Infrastructure Development Sector Project
Additional Financing (NRI-AF)**

NRI-AF Project Office, DOI, MAF
P.O.Box 811, Ban Phonexay, Xaysettha District,
Vientiane Capital, Lao PDR

Telephone : 856-21-417778
Fax : 856-21-417778
E-mail: NPMO.NRI@gmail.com

Date: 12th February 2021

**Publication of Award of Contract for
Contract No NRI-AF-NCB-014**

Detailed summary

Project name:	ADB Grant No 0534-LAO (SF): Northern Rural Infrastructure Development Sector Project-Additional Financing
Package/contract name:	NRI-AF-NCB-014: Nam Ma Irrigation Rehabilitation in Long district, LuangNamtha Province
Package value in Procurement Plan and Engineer's Estimate Cost	US\$ 1.102.727 and US\$ 887.763,26, respectively
Bidding document issued date:	17 th August 2020
Selection and bid method:	National Competitive Bidding and 1 stage, 1 envelope
Bid closing and opening date:	10:30 hrs, 18 th September 2020 and 10:45 hrs, 18 th September 2020
Number of bid sold and received:	Eleven (11) and eight (8)
The validity period of the bids:	120 days from 18 st September 2020 to 16 th January 2021
The validity period of Bid securing declaration:	From 18 th September 2020 to 13 th February 2021
Bid Evaluation Report signing date by EA, ADB's Approval date:	27 th November 2020, 11 th December 2020 and, respectively
EA's approval and Contract signing date:	26 th January 2021 and 2 nd February 2021, respectively

Project Description: *The Northern Rural Infrastructure Development Sector Project – Additional Financing was approved by the Asian Development Bank (ADB) on 31 May 2017. The project impact is improved rural household incomes in the four northern provinces of Bokeo, Louang-Namtha, Oudomxai, and Phongsali. The outcome is increased agricultural productivity in the four project provinces. There are four outputs (i) productivity-enhancing rural infrastructure constructed and rehabilitated; (ii) productivity-and impact enhancing initiatives adopted; (iii) capacity of national, provincial, and district agencies strengthened to enable a sector development approach; and (iv) efficient and effective delivery of subprojects and project management.*

Name of Awarded Bidder	Quoted Bid Price (US\$)	Total Contract Price (US\$)
Chalernxay Construction Co., Ltd	713.216,06	708.654,06
Reasons for contract awarded:	The lowest evaluated substantially responsive bid	

Evaluated Bidder (s)

Name of Evaluated Bidder(s)	Quoted Bid Price (US\$)	Reasons for Rejection of the Bids
1 Phuanchalern building and Irrigation Construction Sole Co., Ltd	763.347,00 (Discounted 3% of total bid price)	The bid was failure to comply with Construction Experience in Key Activities.
2 Salika Construction Sole Co., Ltd and Soukphaseuth Design Construction Road-Bridge and Irrigation Sole Co., Ltd as JV	854.071,00 (Discounted 5% of total bid price)	The bids were evaluated as incomplete because the bid was omitted required forms i.e. bid securing declaration, construction schedule, CON-2, Form CCC, Form FIN-3.3, EXP-4.2b.
3 Keovilay Construction-Irrigation Co., Ltd	708.876,56	The bid was evaluated at the 2 nd rank
4 Sisaketh Construction Sole Co., Ltd	850.035,00	The bid was evaluated at the 3 rd rank
5 VTC Sole Co., Ltd and PB Integrate Bridge Road Construction Co., Ltd as JV	826.538,00 (Discounted 3% of total bid price)	The bid was failure to comply with (i) eligibility of bidder; (ii) Networth; (iii) financial resource; (iv) General construction experience; (v) Specific construction and contract management; and (vi) construction experience in key activities.
6 Sompasong Building, Road-Bridge and Irrigation Construction Co., Ltd	733.746,00	The bid was failure to comply with (i) Networth; (ii) Average Annual Construction Turnover; (iii) financial resource; (iv) Specific construction and contract management; and (v) Construction experience in key activities.
7 Mitmixay Building, Bridge-Road Irrigation Construction Sole Co., Ltd	802.715,00 (Discounted 3% of total bid price)	The bid was failure to comply with (i) financial resource because it was negative; (ii) General Construction Experience; (iii) Construction experience in key activities.

Prepared by



Phaythoune Phomvixay, Ph.D.
National Project Manager, NRI-AF
Department of Irrigation, MAF