



Lao People's Democratic Republic  
Peace Independence Democracy Unity Prosperity

**ADB Grant No.0534-LAO: Northern Rural Infrastructure Development Sector Project  
Additional Financing (NRI-AF)**

NRI-AF Project Office, DOI, MAF  
P.O.Box 811, Ban Phonexay, Xaysettha District,  
Vientiane Capital, Lao PDR

Telephone : 856-21-417778  
Fax : 856-21-417778  
E-mail: [NPMO.NRI@gmail.com](mailto:NPMO.NRI@gmail.com)

Date: 12<sup>th</sup> February 2021

**Publication of Award of Contract for  
Contract No NRI-AF-NCB-015**

**Detailed summary**

<b>Project name:</b>	<b>ADB Grant No 0534-LAO (SF): Northern Rural Infrastructure Development Sector Project-Additional Financing</b>
Package/contract name:	NRI-AF-NCB-015: Nam Satone Irrigation Rehabilitation in Houayxay district, Bokeo Province
Package value in Procurement Plan and Engineer's Estimate Cost	US\$ 1.102.727 and US\$ 998.847,30, respectively
Bidding document issued date:	17 <sup>th</sup> August 2020
Selection and bid method:	National Competitive Bidding and 1 stage, 1envelope
Bid closing and opening date:	14:00 hrs, 18 <sup>th</sup> September 2020 and 14:15 hrs, 18 <sup>th</sup> September 2020
Number of bid sold and received:	Six (6) and six (6)
The validity period of the bids:	120 days from 18 <sup>st</sup> September 2020 to 16 <sup>th</sup> January 2021
The validity period of Bid securing declaration:	From 18 <sup>th</sup> September 2020 to 13 <sup>th</sup> February 2021
Bid Evaluation Report signing date by EA, ADB's Approval date:	27 <sup>th</sup> November 2020, 11 <sup>th</sup> December 2020 and, respectively
EA's approval and Contract signing date:	26 <sup>th</sup> January 2021 and 2 <sup>nd</sup> February 2021, respectively

**Project Description:** *The Northern Rural Infrastructure Development Sector Project – Additional Financing was approved by the Asian Development Bank (ADB) on 31 May 2017. The project impact is improved rural household incomes in the four northern provinces of Bokeo, Louang-Namtha, Oudomxai, and Phongsali. The outcome is increased agricultural productivity in the four project provinces. There are four outputs (i) productivity-enhancing rural infrastructure constructed and rehabilitated; (ii) productivity-and impact enhancing initiatives adopted; (iii) capacity of national, provincial, and district agencies strengthened to enable a sector development approach; and (iv) efficient and effective delivery of subprojects and project management.*

Name of Awarded Bidder	Quoted Bid Price (US\$)	Total Contract Price (US\$)
Chalernxay Construction Co., Ltd	888.579,00	888.579,00
<b>Reasons for contract awarded:</b>	The lowest evaluated substantially responsive bid	

#### Evaluated Bidder (s)

Name of Evaluated Bidder(s)	Quoted Bid Price (US\$)	Reasons for Rejection of the Bids
1 Xailong Building and Irrigation Construction Co., Ltd	733.077,00	The bid was failure to comply with (i) Network; (ii) Average Annual Construction Turnover; (iii) Financial Resource; and (iv) Specific construction and contract management.
2 Keovilay Construction-Irrigation Co., Ltd	898.562,00	The bid was evaluated at the 2 <sup>nd</sup> rank
3 Mittaphoum Housing Construction and Renovation Co., Ltd	828.917,00 (Discounted 1,5% of total bid price)	The bid was failure to comply with (i) eligibility of bidder; (ii) financial resource because it was negative; (iii) General Construction Experience; (iv) Construction experience in key activities.
4 Sengmixay Integrate Sole Co., Ltd	901.701,00 (Discounted 6% of total bid price)	The bid was failure to comply with (i) Specific construction and contract management; and (ii) construction experience in key activities.
5 LSM Construction Sole Co., Ltd	850.997,00 (Discounted 6% of total bid price)	The bid was failure to comply with construction experience in key activities.

Prepared by



Phaythoune Phomvixay, Ph.D.  
National Project Manager, NRI-AF  
Department of Irrigation, MAF