



Lao People's Democratic Republic
Peace Independence Democracy Unity Prosperity

**ADB Grant No.0534-LAO: Northern Rural Infrastructure Development Sector Project
Additional Financing (NRI-AF)**

NRI-AF Project Office, DOI, MAF
P.O.Box 811, Ban Phonexay, Xaysettha District,
Vientiane Capital, Lao PDR

Telephone : 856-21-417778
Fax : 856-21-417778
E-mail: NPMO.NRI@gmail.com

Date: 12th February 2021

**Publication of Award of Contract for
Contract No NRI-AF-NCB-016**

Detailed summary

Project name:	ADB Grant No 0534-LAO (SF): Northern Rural Infrastructure Development Sector Project-Additional Financing
Package/contract name:	NRI-AF-NCB-016: Nam Kha Irrigation Rehabilitation in PhaOudoome district, Bokeo Province
Package value in Procurement Plan and Engineer's Estimate Cost	US\$ 1.102.727 and US\$ 1.591.452,05, respectively
Bidding document issued date:	17 th August 2020
Selection and bid method:	National Competitive Bidding and 1 stage, 1envelope
Bid closing and opening date:	16:00 hrs, 18 th September 2020 and 16:15 hrs, 18 th September 2020
Number of bid sold and received:	Twelve (12) and ten (10)
The validity period of the bids:	120 days from 18 st September 2020 to 16 th January 2021
The validity period of Bid securing declaration:	From 18 th September 2020 to 13 th February 2021
Bid Evaluation Report signing date by EA, ADB's Approval date:	27 th November 2020, 11 th December 2020 and, respectively
EA's approval and Contract signing date:	26 th January 2021 and 2 nd February 2021, respectively

Project Description: *The Northern Rural Infrastructure Development Sector Project – Additional Financing was approved by the Asian Development Bank (ADB) on 31 May 2017. The project impact is improved rural household incomes in the four northern provinces of Bokeo, Louang-Namtha, Oudomxai, and Phongsali. The outcome is increased agricultural productivity in the four project provinces. There are four outputs (i) productivity-enhancing rural infrastructure constructed and rehabilitated; (ii) productivity-and impact enhancing initiatives adopted; (iii) capacity of national, provincial, and district agencies strengthened to enable a sector development approach; and (iv) efficient and effective delivery of subprojects and project management.*

Name of Awarded Bidder	Quoted Bid Price (US\$)	Total Contract Price (US\$)
Keovilay Construction-Irrigation Co., Ltd	1.346.606,00	1.346.606,00
Reasons for contract awarded:	The lowest evaluated substantially responsive bid	

Evaluated Bidder (s)

Name of Evaluated Bidder(s)	Quoted Bid Price (US\$)	Reasons for Rejection of the Bids
1 Xailong Building and Irrigation Construction Co., Ltd	1.167.378,00	The bid was failure to comply with (i) Network; (ii) Average Annual Construction Turnover; (iii) Financial Resource was negative; and (iv) Specific construction and contract management.
2 Sengfaly Construction Co., Ltd	1.331.467,00 (Discounted \$ 51.467 of total bid price)	The bid was failure to comply with (i) financial resource because it was negative; (ii) Specific construction and contract management.
3 LSM Construction Sole Co., Ltd	1.331.256,00 (Discounted 8% of total bid price)	The bid was failure to comply with construction experience in key activities.
4 PEC Engineering Construction Co., Ltd	1.280.283,00 (Discounted \$ 283 of total bid price)	The bid was evaluated as incomplete because the bids were omitted required form i.e. method statement, Form CON2, Source of finance, Form FIN3.2, FIN3.3, Form EXP-4.1, Form EXP-4.2(a) and Form EXP-4.2 (b).
5 Sengmixay Integrate Sole Co., Ltd	1.162.370,00 (Discounted 2% of total bid price)	The bid was failure to comply with (i) Specific construction and contract management; and (ii) construction experience in key activities.
6 Houangsanasay Construction Sole Co., Ltd	1.256.978,00	The bid was failed in weak performance with other ADB Financing project, i.e. (i) AISP-2017/CW-NCB-003/NPMO and (ii) AISP-2017/CW-NCB-004/NPMO.
7 Mittaphoum Housing Construction and Renovation Co., Ltd	1.222.840,00 (Discounted 1,5% of total bid price)	The bid was failure to comply with (i) eligibility of bidder; (ii) financial resource because it was negative; (iii) General Construction Experience; (iv) Construction experience in key activities.
8 Asian International Road and Bridge Construction Sole Co., Ltd	1.020.099,00 (Discounted 9,8% of total bid price)	The bid was failure to comply with (i) eligibility of bidder; (ii) Network; (iii) Average Annual Construction Turnover; (iv) financial resource; (v) Specific construction and contract management; and (vii) construction experience in key activities.
9 Phongsupthavy Road-Bridge, Building and Irrigation Construction Sole Co., Ltd and Seangphet Hungheuang Road-Bridge, Building and Irrigation Construction Sole Co., Ltd as JV	1.280.727,00	The bid was failure to comply with (i) Eligibility of bidder; (ii) Network; (iii) General Construction Experience; (iii) Specific construction and contract management; and (iv) Construction experience in key activities.

Prepared by



Phaythoune Phomvixay, Ph.D.
National Project Manager, NRI-AF
Department of Irrigation, MAF