



Lao People's Democratic Republic
Peace Independence Democracy Unity Prosperity

**ADB Grant No.0534-LAO: Northern Rural Infrastructure Development Sector Project
Additional Financing (NRI-AF)**

NRI-AF Project Office, DOI, MAF
P.O.Box 811, Ban Phonexay, Xaysettha District,
Vientiane Capital, Lao PDR

Telephone : 856-21-417778
Fax : 856-21-417778
E-mail: NPMO.NRI@gmail.com

Date: 12th February 2021

**Publication of Award of Contract for
Contract No NRI-AF-NCB-010**

Detailed summary

| | |
|--|--|
| Project name: | ADB Grant No 0534-LAO (SF): Northern Rural Infrastructure Development Sector Project-Additional Financing |
| Package/contract name: | NRI-AF-NCB-010: Nam Ngaad Irrigation Rehabilitation in Houn district, Oudomxay Province |
| Package value in Procurement Plan and Engineer's Estimate Cost | US\$ 1.102.727 and US\$ 1.393.539,45, respectively |
| Bidding document issued date: | 17 th August 2020 |
| Selection and bid method: | National Competitive Bidding and 1 stage, 1 envelope |
| Bid closing and opening date: | 10:00 hrs, 17 th September 2020 and 10:15 hrs, 17 th September 2020 |
| Number of bid sold and received: | Nineteen (19) and fourteen (14) |
| The validity period of the bids: | 120 days from 17 st September 2020 to 15 th January 2021 |
| The validity period of Bid securing declaration: | From 17 th September 2020 to 12 th February 2021 |
| Bid Evaluation Report signing date by EA, ADB's Approval date: | 27 th November 2020, 16 th December 2020 and, respectively |
| EA's approval and Contract signing date: | 26 th January 2021 and 2 nd February 2021, respectively |

Project Description: *The Northern Rural Infrastructure Development Sector Project – Additional Financing was approved by the Asian Development Bank (ADB) on 31 May 2017. The project impact is improved rural household incomes in the four northern provinces of Bokeo, Louang-Namtha, Oudomxai, and Phongsali. The outcome is increased agricultural productivity in the four project provinces. There are four outputs (i) productivity-enhancing rural infrastructure constructed and rehabilitated; (ii) productivity-and impact enhancing initiatives adopted; (iii) capacity of national, provincial, and district agencies strengthened to enable a sector development approach; and (iv) efficient and effective delivery of subprojects and project management.*

| Name of Awarded Bidder | Quoted Bid Price (US\$) | Total Contract Price (US\$) |
|--|---|------------------------------------|
| Vilay Pattana Construction Sole Co., Ltd | 1.120.741,00 (Discounted \$20.000 of total bid price) | 1.100.741,00 |
| Reasons for contract awarded: | The lowest evaluated substantially responsive bid | |

Evaluated Bidder (s)

| Name of Evaluated Bidder(s) | | Quoted Bid Price (US\$) | Reasons for Rejection of the Bids |
|-----------------------------|--|---|---|
| 1 | Kounthavong Lao Construction Co., Ltd | 1.180.588,00 | The bid was evaluated at the 2 nd rank |
| 2 | Sengfaly Construction Co., Ltd | 1.257.566,00 (Discounted \$142.566 of total bid price) | The bid was failure to comply with Specific construction and contract management. |
| 3 | Hongfa Charensab Build, Road, Bridge and Irrigation Construction Sole Co., Ltd | 1.196.466,00 | The bid was failure to comply with (i) Specific construction and contract management; and (ii) construction experience in key activities. |
| 4 | Soulytham Building, Bridge-Road and Irrigation Construction Sole | 1.352.348,00 (Discounted 13% of total bid price) | The bid was failure to comply with Bid securing declaration because it was not accompanied with the bids as specified in ITB 19.3. |
| 5 | Mitmixay Building, Bridge-Road Irrigation Construction Sole Co., Ltd | 1.250.068,00 (Discounted 12% of total bid price) | The bid was failure to comply with (i) financial resource because it was negative; (ii) General Construction Experience; (iii) Construction experience in key activities. |
| 6 | PDL Achitec Design & Construction Sole Co., Ltd | 1.387.751,00 | The bid was evaluated as incomplete because the bid was omitted required forms i.e. (i) Form EL-1-1, (ii) Form CON-2, (iii) Form CCC, (iv) Form FIN-3.1, (vi) Form FIN-3.3, and (vii) EXP-4.2b. |
| 7 | Sompasong Building, Road-Bridge and Irrigation Construction Co., Ltd | 1.035.358,00 | The bid was failure to comply with (i) Network; (ii) Average Annual Construction Turnover; (iii) financial resource; (iv) Specific construction and contract management; and (v) Construction experience in key activities. |
| 8 | Phongsupthavy Road-Bridge, Building and Irrigation Construction Sole Co., Ltd and Seangphet Hungheuang Road-Bridge, Building and Irrigation Construction Sole Co., Ltd as JV | 1.251.278,00 | The bid was failure to comply with (i) Eligibility of bidder; (ii) Network; (iii) General Construction Experience; (iii) Specific construction and contract management; and (iv) Construction experience in key activities. |
| 9 | OUDEDE Bridge-Road Irrigation and Electricity Construction Sole Co., Ltd | 1.116.306,00 (Discounted 7% of total bid price) | The bid was failure to comply with Construction experience in key activities. |
| 10 | Rattanaphonexai Construction Co., Ltd and Pung Kyoung E&C Sole Co., Ltd as JV | 1.169.348,00 (Discounted 6,58% of total bid price) | The bid was failure to comply (i) eligibility of bidder; (ii) Network; (iii) financial resource; (iv) General construction experience; (v) Specific construction and contract management; and (vi) Construction experience in key activities. |
| 11 | Houangsanasay Construction Sole Co., Ltd | 1.267.253,00 | The bid was failed in weak performance with other ADB Financing project, i.e. (i) AISP-2017/CW-NCB-003/NPMO and (ii) AISP-2017/CW-NCB-004/NPMO. |
| 12 | Sisaketh Construction Sole Co., Ltd | 1.284.311,00 | The bid was evaluated at the 3 rd rank |
| 13 | Salika Construction Sole Co., Ltd and Soukpaseuth Design Construction Road-Bridge and Irrigation Sole Co., Ltd as JV | 1.452.431,00 | The bids were evaluated as incomplete because the bid was omitted required forms i.e. bid securing declaration, construction schedule, CON-2, Form CCC, Form FIN-3.3, EXP-4.2b and the Letter of bid was not signed. |

Prepared by



Phaythoune Phomvixay, Ph.D.
National Project Manager, NRI-AF
Department of Irrigation, MAF